STATE OF ILLINOIS

ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT NO. 951

This agreement made and entered into, by and between the State of lllinois acting by and
through the lllinois Commerce Commission, hereinafter referred to as “CONIMISSION",
the Union Pacific Railroad Company and the Norfolk Southern Railway Company;
hereinafter referred to as the “COMPANIES’ or “UP” or “N§&”, the City of Alton, hereinafter
referred to as “CITY ", and the State of lllinois, Department of Transportation, hereinafter
referred to as the “DEPARTMENT".

WITNESSETH:

WHEREAS, it has come to the attention of the COMMISSION through informal
correspondence that inquiry should be made into the matter of improving public safety at
the crossing of the COMPANIES tracks with a public highway known as Henry Street
located in the City of Alton, Madison County, lllinois, designated as crossing AAR/DOT
294 503E, milepost 257.90SSWN AF and 327 936F, milepost 0.46ITA.

WHEREAS, proper investigation has been made of the circumstances surrounding the
aforesaid crossing by a member of the Rail Safety Section of the COMMISSION; and

WHEREAS, the physical aspects, including geometrics of the intersection, train
movements, vehicular traffic volume, and all other pertinent data relating to the crossing
have been obtained and shown on Exhibit A, attached to the Agreement; and

WHEREAS, the parties are mutually agreeable to accomplish the proposed
improvements upon a determination of COMMISSION by Order.

NOW, THEREFORE in consideration of the premises and of the mutual covenants and
agreements as hereinafter contained the parties pray that the COMMISSION enter an
Order according to the provisions of Section 18¢-7401 of the lllinois Commercial
Transportation Law requiring that certain improvements as hereinafter stated be made
and that the cost for the proposed improvements be divided among the parties according
to law and that in the interest of the statewide traveling public the Grade Crossing
Protection Fund of the Motor Fuel Tax Law be required to bear a substantial portion of the
cost; To Wit the parties agree as follows:

Section 1 All improvements encompassed by this Agreement shall be made in

accordance with all applicable State laws, rules, standards, regulations and orders and
procedures in general.

Section 2 The parties are of the opinion that the proper improvements in the
interest of public safety at the aforesaid crossing should be:

(a) the relocation of the existing automatic warning devices at the UP crossing to
accommodate the roadway project as further described in Section 2(e)
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(b) the relocation of the existing automatic warning devices at the NS crossing to
accommodate the roadway project as further described in Section 2(e)

(c) the installation of a 12’ rubber pad crossing surface section at each end of the
existing 27’ rubber crossing surface for the UP track to accommodate the
roadway project as further described in Section 2(e) (note: the CITY will provide
the rubber crossing material and the COMPANY will install the material)

(d) the installation of a 9’ and 12’ rubber pad crossing surface section, at the end
of the existing rubber crossing surface for the NS track to accommodate the
roadway project as further described in Section 2(e)

(e) the widening of the existing roadway from 24’ to ‘36’ by approximately 12’ of
street widening on the west side of Henry Street necessitating the need to
relocate the existing automatic warning devices located on the north side of the
tracks and the extension of the existing crossings surfaces and the addition of
a new pedestrian crossing on the east side of Henry Street necessitating the
extension of the existing rubber crossing surfaces, as further shown on Exhibit
C.

Section 3 The COMPANIES have prepared preliminary estimates of cost to
accomplish the proposed improvements which they may be required to perform. Said
estimates are attached as Exhibits B-l, B-2, B-3, and B-4. The COMPANIES and CITY
shall upon Order, according to the requirements contained therein, prepare detailed
drawings, detailed circuit plans, estimates of cost and any required specifications for the
proposed improvements for the approval of the COMMISSION and DEPARTMENT.

Section 4 The COMPANIES and CITY shall upon Order, according to the
requirements contained therein, proceed toward the completion of the proposed
improvements, accomplishing the work with its own forces or appropriate contracted
services and agrees that an appropriate time for the submission of plans should be one
hundred twenty (120) days and for the completion of the proposed improvements should
be twelve (12) months, from the date of COMMISSION Order subsequent to this
Agreement.

Section 5 The parties hereto agree that an equitable division of cost for the
proposed improvements should be:

a) The cost for the improvements listed in Section 2(a), estimated to be
$9,420, shall be allocated 50% of the actual cost, in an amount not to
exceed $4,710, to the Grade Crossing Protection Fund, with all remaining
relocation cost being borne by the CITY. All cost of future maintenance and
operation of the warning devices shall be borne by the UP. (See Exhibit B-

b) The cost for the improvements listed in Section 2(b), estimated to be
$38,664, shall be allocated 50% of the actual cost, in an amount not to
exceed $19,332, to the Grade Crossing Protection Fund, with all remaining
relocation cost being borne by the CITY. All cost of future maintenance and
operation of the warning devices shall be borne by the NS.(See Exhibit B-2)
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¢) The cost for the improvements listed in Section 2(c), estimated to be
$35,736, shall be allocated 100% of the actual cost to be borne by the
CITY. All cost of future maintenance of the crossing surface shall be borne
by the UP. (See Exhibit B-3)

d) The cost for the improvements listed in Section 2(d), estimated to be
$8,700, shall be allocated 100% of the actual cost to be borne by the CITY.
All cost of future maintenance of the crossing surface shall be borne by the
NS. (See Exhibit B-4)

e) The cost for the improvements listed in Section 2(e) is allocated 100% to
the CITY. Any additional costs, as well as the cost of future maintenance of
the roadway and approaches, shall be borne by the CITY. (See Exhibit C)

*Note. The UP estimate combined the engineering cost for the warning device
relocation with the cost for the crossing surface extension. Staff has
divided this cost 50% to each of the cost estimates attached as ExhibitsB-1
pertaining to the warning device relocation and 50% to Exhibit B-3
pertaining to the crossing surface extension. This should not pose a
problem to the UP since other parties are paying 100% of the cost for both
improvements.

Section 6 The CITY is financially able and willing to bear an equitable portion
of the cost for the proposed improvements as may be assigned by the Order and
indicates this intent by Resolution attached as Exhibit D.

Section 7 Special Provisions: Since the roadway improvement will be
performed by the CITY and/or its contractor(s), Railroad Liability Insurance will be
required as specified in lllinois Department of Transportation’s “Standards and
Specifications for Road and Bridge Construction”, Section 107.

All bills for expenditures authorized to be reimbursed from the Grade Crossing
Protection Fund shall be submitted to Mr. Henry Cronister, lllinois Department of
Transportation, Central Bureau of Local Roads and Streets, 2300 South Dirksen
Parkway, Springfield, lllinois 62674. The DEPARTMENT shall send a copy of all bills
received to the Director of Processing and Information, Transportation Division of the
COMMISSION. The final bill for expenditures from each party shall be clearly marked
“Final Bill”.  All bills shall be submitted no later than twenty four (24) months from the date
of COMMISSION Order subsequent to this Agreement. The DEPARTMENT shall, at the
end of the 24" month from the COMMISSION Order date, de- -obligate all residual funds
accountable for installation cost for this project.

The COMPANIES and CITY, at six (6) month intervals from the date of the Order
subsequent to this Agreement until the project ahs been completed, shall each submit
written reports to the Director of Processing and Information of the COMMISSION stating
the progress each has made toward completion of the work herein required. Each
progress report shall include the COMMISSION Order number, the Order date, the
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project completion date as noted in the Order, crossing information (inventory number
and railroad milepost), type of improvement, and project manager information (the name,
titte, mailing address, telephone number and facsimile number of the COMPANIES and
CITY employees responsible for management of their portions of the project.

The COMPANIES shall at six (6) month intervals from the date of the Order
subsequent to this Agreement until the project has been completed, submit written
reports to the Director of Processing and Information, Transportation Division of the
COMMISSION, stating the status of expenditures from the Grade Crossing Protection
Fund and percentage of completion of their portion of the project. If the project is behind
schedule, the report must also include a brief explanation of the reason(s) for the delay.

The CITY shall at six (6) month intervals from the date of the of the Order
subsequent to this Agreement until the project has been completed, submit written
reports to the Director of Processing and Information, Transportation Division of the
COMMISSION! stating the percentage of completion of their portion of the project. |[f the
project is behind schedule, the report must also include a brief explanation of the
reason(s) for the delay.

Section 8 This Agreement shall be binding upon the parties hereto, their
successors or assigns. Upon execution of this Agreement by all parties, the
COMMISSION shall enter an appropriate order, within 60 days accepting or rejecting
such stipulation according to the provisions contained herein.

In Witness Whereof, the parties have caused this Agreement to be executed by their duly
authorized officers, as of the dates indicated herein., .

Executed by the COMMISSION thisd/ a%[ o f , 2001.

2 T

Michael E. Stead
Rail Safety Program Administrator

Attest:

. Betty,
ail Safe@




lllinois Commerce Commission Stipulated Agreement No. 951 concerning
improvements at the crossings of the tracks of the Union Pacific Railroad
Company (AAR/DOT 294 503E, milepost 257.90 SSWN AF) and the Norfolk
Southern Railway Company (AAR/DOT 327 936F, milepost 0.46 ITA) with Henry
Street in the City of Alton, Madison County, lllinois.

Executed by the Company this / day of%[ Wﬁ , 2001.

UNION PACIFIC RAILROAD COMPANY

oy —

CHIEFENGINEER

Attest:




lllinois Commerce Commission Stipulated Agreement No. 951 concerning
improvements at the crossings of the tracks of the Union Pacific Railroad
Company (AAR/DOT 294 503E, milepost 257.90 SSWN AF) and the Norfolk
Southern Railway Company (AAR/DOT 327 936F, milepost 0.46 ITA) with Henry
Street in the City of Alton, Madison County, lllinois.

Wiis V/
Executed by the Department this day of 74 2001.

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION
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lllinois Commerce Commission Stipulated Agreement No. 951 concerning
improvements at the crossings of the tracks of the Union Pacific Railroad
Company (AAR/DOT 294 503E, milepost 257.90 SSWN AF) and the Norfolk
Southern Railway Company (AAR/DOT 327 936F, milepost A-0. 46 with Henry
Street in the City of Alton, Madison County, lllinois. '

Executed by the Company this |/ rH day of ___ MpY , 2001.

NORFOLK SOUTHERN RAILWAY COMPANY

By: /Q//é’dmam{t

General Manager

Attest:

)

alo el Gamm‘a

NN

o Eotretan




lllinois Commerce Commission Stipulated Agreement No. 951 concerning
improvements at the crossings of the tracks of the Union Pacific Railroad
Company (AAR/DOT 294 503E, milepost 257.90 SSWN AF) and the Norfolk
Southern Railway Company (AAR/DOT 327 936F, milepost 0.46 ITA) with Henry
Street in the City of Alton, Madison County, lllinois.

Executed by the City of Alton this /[ TH day of/%'?t , 2001.

THE CITY OF ALTON

By: @WME E"MJM

Attest:

n'\\(l/u\' + Bowrds
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Page 1

STATE OF ILLINOIS
ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT SURVEY FORM

RR/Line_Union Pacific Milepost___ 257.90 SSWN Inventory# 294 503E

City_In Alton Street___Henrv Street County Madison

Jurisdiction ___Citv of Alton Urban_X_ Rural- Commercial& Residential____

Street Surface Bituminous Width 25’ Condition Good

Angle _90° Tracks Tangent Degree of Curve Superelevation

Depth of Cut Height of Fill

Crossing Surface

Track Elevation  Track Type Width Condition
Centers

Main Rubber 27 Good

Intersecting Roads 100’_Landmark Blvd. 200’

Traffic Control Devices Present

ADT_2700 Speed 30 mph Statewide Yes

Schoolbuses Hazardous Materials Other

Rail Traffic: Ft. 8 @ 10 mph Pass. @ mph Switch

Simultaneous Movements Yes Daylight and Dark Yes

Present Protection__Cantilever mounted automatic flashing light signals_and qates

Advance Warning Signs Pavement Marking No



hand Exhibit A-l
Page 2
Visibilitv_Study
Quad Clearing Stopping
Visibility Obstruction Visibility Obstruction
NE N/A
NW
SE
SW
Approach Grades
North___* Y- % %
South * ' % % %

* meets the requirements of 92 Ill. Adm. Code 1535.204.

Comments: The Citv is going to improve and widen Henry Street in the vicinity

of the Comoanies tracks. This will entail the wideninu of the existing crossing surfaces

and the relocation of the existing warning devices. The new roadwav width will be 40’

back to back of curb.
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Exhibit A-2
Page 1

STATE OF ILLINOIS
ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT SURVEY FORM

RR/Line_Norfolk Southern Milepost 0.46 ITA Inventory#_ 327 936F
City In Alton Street___ Henry Street County Madison
Jurisdiction ___Citv of Alton Urban_X Rural- Commercial_X Residential____
Street Surface Bituminous Width 25’ Condition___Good
Angle_90° Tracks Tangent_  Degree of Curve Superelevation
Depth of Cut Height of Fill
Crossing Surface

Track Elevation  Track Type Width Condition

Centers
Main Rubber 27’ Good

Intersecting Roads 100"_Landmark Blvd. 200’

Traffic Control Devices Present

ADT_2700 Speed 30 mph Statewide Yes
Schoolbuses Hazardous Materials Other

Rail Traffic:  Ft._14 @ 10 mph Pass. @ mph Switch

Simultaneous Movements Yes

Daylight and Dark Yes

Present Protection__Cantilever mounted automatic flashing light signals and aates

Advance Warning Signs

Pavement Marking No
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~ Exhibit A-2
Page 2
Visibilitv Study
Quad Clearing Stopping
Visibility Obstruction Visibility Obstruction

NE N/A

NW

SE

SwW

Approach Grades

North * : % % %
South * ' % % %

* meets the requirements of 92 lll. Adm. Code 1535.204.

Comments: The City is going to improve and widen Henry Street in the vicinity

of the Companies tracks. This will entail the widening of the existing crossing surfaces

and the relocation of the existing warning devices. The new roadwav width will be 40’

back to back of curb.




